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This solicitation covers the supply of Waste Water Package 16 drainage materials, for the U.S. 181 
Harbor Bridge Replacement Project in Corpus Christi, Texas 78401.  

1.0 Scope of Work 
 

The scope of work includes the provision of materials as listed in the attached 02 - Price Schedule 
and in compliance with City of Corpus Standards, Buy America, and other applicable industry 
standards.   

In the event discrepancies exist between the Project Requirements and City Standard Construction 
Specifications, the more stringent of the two shall take precedence. 

WW-16 package drainage materials will be for the installation of a utility line complete in place; 
the scope includes supply and delivery of materials as listed and approved by Contractor. 

Supplier shall provide price proposal and any additional information that will assist Contractor 
select the most cost-effective system.   

Supplier shall comply with the Federal Highway Administration (FHWA) Buy America 
Requirement in 23 CFR 635.410, which mandates only domestic steel and iron will be used on the 
Project. To be considered domestic, all steel and iron used and all products manufactured from 
steel and iron must be produced in the United States and all manufacturing processes, including 
application of a coating, for these materials must occur in the United States. Coating includes all 
processes that protect or enhance the value of the material to which the coating is applied. 

2.0 Schedule 
 

Schedule for delivery of materials are as listed on Project Plans: 
 
09 – Drawings (Waste Water Package WW16 – IH34 EBFR N Port Ave to Lester) 
 
 
3.0 General Requirements 
 

Supplier’s construction safe work practices, and job procedures are to conform to the following 
standards: Occupational Safety & Health Regulations (OSHA), Texas Department of 
Transportation “Standard Specification for Construction and Maintenance of Highway, Streets, 
and Bridges”, Port of Corpus Christi and Contractor’s health safety policies and standards. 

Supplier shall assume toward the Contractor all obligations and responsibilities which the 
Contractor has assumed toward the Owner under the Contract to the extent such obligations and 
liabilities relate to the Supplier’s Work. In case of conflict between the terms of this Subcontract 



FLATIRON/DRAGADOS, LLC 
Harbor Bridge Replacement Project  RFQ Number: 20-702-RFQ-304 
 

 SCOPE OF WORK  
 

Page 2 of 3 
 

 

Agreement and Contract, the Subcontract Agreement shall control. The Contract has been and 
remains available to the Supplier for review via web link:  

http://www.txdot.gov/business/partnerships/current-cda/harbor-bridge/executed-version.html   

 Supplier shall communicate and coordinate all aspects of its works with the 
Contractor’s Authorized Representative. 

 Supplier shall be responsible for all deliveries to and from the working location 
defined by the Contractor’s Authorized Representative. 

4.0 List of Suppliers 
 
Supplier shall provide lists of all Sub-Supplier s are going to be providing services under 
this agreement. Sub-Supplier s are subject to the approval of the Contractor. List provided 
below includes all the Sub-Supplier s that will potentially being providing services. In case 
a new Sub-Supplier is identify during the execution of the services, Supplier shall request 
written approval from Contractor Authorized Representative prior to perform any work. 

Sub-Supplier  Contact Info 

  

 
5.0 Supplier’s DBE Commitment: 

 
Supplier’s DBE agreed commitment under this agreement is 9%. 

 
6.0 Deliverables 

 Economical proposal for the scope of the work detailed  
 Schedule including the activities to perform the scope of work  

 
7.0 Project Execution Plan 

 
1. Schedule of Work: to be provided by Supplier as part of their proposal. Should include a 

narrative detailing: procurement plan, key personnel involved, location, etc. The expected 
time frame for delivery of materials is estimated to by mid October 2018.  

2. Delivery Schedule: Schedule is not completely defined at the time of issuance of this RFQ. 
Installation shall be not before 2022. Suppliers are requested to bid at current pricing and 
correlate their proposals to public labor and materials indexes (suggested: DOL for labor; 
AMM American Metal Market or similar for steel and iron products).  

3. Availability of spare parts during the operation period: to be provided by Supplier as 
part of their proposal.  

4. Warranty scope: to be provided by Supplier as part of their proposal.  
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5. Freight: to be provided by Supplier as part of their proposal.  

 


