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This solicitation covers the routine maintenance work for the DEAL L120 – LG 1600/55 
Launching Gantry for the US 181 Harbor Bridge Project in Corpus Christi, Texas. 

1.0 Scope of Work 
 
The scope of work shall include all equipment, tools, labor and consumables for the development 
and execution of a monthly preventative maintenance program for the Launching Gantry. 
 
1) Scope of Work 

a) Safety - In addition to the standard Contractor site safety orientation, Services Provider 
will be provided with a list of gantry-specific safety guidelines from the manufacturer. – 
see 07b – Specifications (Deal Safety Information)  

b) All maintenance performed shall be in compliance with OSHA 1910.179(l). 
i) Services Provider shall receive a copy of the maintenance requirements for the DEAL 

L120 Launching Gantry (and winch gantry) and establish a preventative maintenance 
program based off the manufacturer’s requirements. Program will be provided for 
Contractor to review prior to service agreement acceptance. – see 07a – 
Specifications (Launching and Winch Gantry Maintenance Manual) 

ii) Contractor may provide suggested maintenance objectives as guidelines for 
information only. It is assumed that the Services Provider, having specialized 
expertise in crane maintenance, will ensure all maintenance is performed with the 
frequency and quality that is expected by the gantry manufacturer.  

c) Should any repairs or deficiencies be identified during a routine inspection, the Services 
Provider shall formally communicate such information via email. The email shall contain 
a description of the issue that includes the following parameters (see template in 07c – 
Specifications (L120 Maintenance Issues Log) 
i) Location of the issue – (i.e. auxiliary support, main girder, front leg, rear support, 

winch gantry… etc) 
ii) Discipline – Electrical, mechanical, structural, safety 
iii) Degree of severity  

(1) Critical – not addressing the issue would be immediately detrimental to the safe 
operation of the gantry 

(2) High priority – Issue leads to break down if not addressed immediately 
(3) Low priority – Issue does not need to be addressed immediately but may cause a 

breakdown if neglected. 
(4) Nonpriority – little to no impact on gantry functioning properly if issue is 

neglected.  
iv) Estimate for repair that includes labor cost, material cost, and anticipated duration. 

Please note that this estimate will be independent of the maintenance service 
agreement. The repair estimate will be treated as a separate quote and will require 
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Contractor authorization to proceed. Contractor reserves the right to have the 
proposed repair reviewed to ensure the most prudent decision is executed. 

v)  If the Services Provider discovers a discrepancy or deficiency is an imminent threat 
to the safety of the crew, it is expected that the Services Provider exercise utilize stop 
work authority and tag out the system immediately. 

2) Record Keeping 
a) It is the responsibility of the Services Provider to keep records in compliance with OSHA 

1910.179(j) and 1910.179(m). 
b) All deficiencies, repairs, inspections, and anomalous observations shall be recorded by 

the Services Provider.  
c) All records shall be available to Contractor upon request. 

i) Records shall be communicated formally via email. 
ii) Contractor reserves the right to request records at any time.  

d) Section 8 of 10 - Services Agreement - Referenced DRAFT, located in this RFQ, 
contains detailed criteria for record keeping. 

3) Tools and Materials 
a) All materials and consumables used on the gantry shall be in compliance with the Deal 

maintenance requirements. Any substitutions must be proposed to Contractor for 
authorization. 

b) Services Provider may store materials and consumables on-Site at the discretion of 
Contractor. 

c) Materials and consumables required for the maintenance shall be submitted to Contractor 
for approval. Contractor may, at its own discretion, purchase materials, parts, and 
consumables from a third party for the utilization of the Services Provider. 

d) Contractor has possession of several critical spare parts for the Gantry. A list of these 
parts is provided in 07d – Specifications (Deal Spare Parts Packing List) 

4) Schedule 
a) Maintenance frequency  

i) Frequency shall be specified by the Services Provider as part of the preventative 
maintenance plan proposed to Contractor. 

ii) Plan must be in compliance with OSHA 1910.179(l)(1). 
5) Pricing 

a) Routine maintenance shall be quoted as a monthly lump sum.  
b) Repairs, materials, tools, and consumables will be considered separate and independent 

of the Services Agreement.  

Services Provider shall assume toward the Contractor all obligations and responsibilities which 
the Contractor has assumed toward the Owner under the Contract to the extent such obligations 
and liabilities relate to the Service Provider’s Work. In case of conflict between the terms of this 
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Subcontract and Contract, the Subcontract shall control. The Contract has been and remains 
available to the Subcontractor for review via web link:  

http://www.txdot.gov/business/partnerships/current-cda/harbor-bridge/executed-version.html 

2.0 Schedule 
 

Work shall commence upon award of Services Agreement.  

3.0 Services Provider’s Report 
 

For a progressive execution of the scope of work, Services Provider shall submit a narrative 
progress report detailing: (a) all activities accomplished during the current period and; (b) all 
activities planned for the next period. Also, Services Provider shall close its invoicing period by 
the 20th day of each month and submit the narrative progress report not later than the 22nd day of 
the month, with a draft proposed invoice that will be used to facilitate the revision and approval 
process prior to the Contractor submitting its monthly progress report to the Owner for the Owner’s 
approval and payment. 

If applicable, as per Section 11.2.2 (a) of the CDA, the Contractor is required to provide a monthly 
report of personnel hours. Subcontractor shall submit a man-hours report that details the number 
of employees working on the project and the number of hours reported during the period.  

4.0 List of Lower Tier’s 
 

Services Provider shall provide a list of all Lower Tiers that are going to be providing services 
under this agreement. Lower Tiers are subject to the approval of the Contractor. List provided 
below includes all the Sub-Subcontractors that will potentially being providing services. In case a 
new Lower Tiers is identify during the execution of the services, Services Provider shall request 
written approval from Contractor Authorized Representative prior to perform any work. 

 
Lower Tier Scope of Work Contact Info 

  
Name: 
Phone: 
Email: 

  
Name: 
Phone: 
Email: 

 
 

5.0 Services Provider DBE Commitment: 
 

http://www.txdot.gov/business/partnerships/current-cda/harbor-bridge/executed-version.html
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Services Provider’s DBE agreed commitment under this agreement is 9%. 
 

6.0 Deliverables 
 

Successful implementation of an OSHA compliant preventative maintenance program. 

7.0 Project Execution Plan 
 

1. Schedule of Work: to be provided by bidder as part of their proposal. Should include a 
narrative detailing: procurement plan, key personnel involved, location, etc. 

2. Warranty scope: to be provided by bidder as part of their proposal.  
 


