= FLATIRON/DRAGADOS, LLC
Harbor Bridge Replacement Project RFQ Number: 20-702-RFQ-304

FLATIRON|DRAGADOS

SCOPE OF WORK

This solicitation covers the supply of Waste Water Package 16 drainage materials, for the U.S. 181
Harbor Bridge Replacement Project in Corpus Christi, Texas 78401.

1.0 Scope of Work

The scope of work includes the provision of materials as listed in the attached 02 - Price Schedule
and in compliance with City of Corpus Standards, Buy America, and other applicable industry
standards.

In the event discrepancies exist between the Project Requirements and City Standard Construction
Specifications, the more stringent of the two shall take precedence.

WW-16 package drainage materials will be for the installation of a utility line complete in place;
the scope includes supply and delivery of materials as listed and approved by Contractor.

Supplier shall provide price proposal and any additional information that will assist Contractor
select the most cost-effective system.

Supplier shall comply with the Federal Highway Administration (FHWA) Buy America
Requirement in 23 CFR 635.410, which mandates only domestic steel and iron will be used on the
Project. To be considered domestic, all steel and iron used and all products manufactured from
steel and iron must be produced in the United States and all manufacturing processes, including
application of a coating, for these materials must occur in the United States. Coating includes all
processes that protect or enhance the value of the material to which the coating is applied.

2.0 Schedule

Schedule for delivery of materials are as listed on Project Plans:

09 — Drawings (Waste Water Package WW16 — IH34 EBFR N Port Ave to Lester)

3.0  General Requirements

Supplier’s construction safe work practices, and job procedures are to conform to the following
standards: Occupational Safety & Health Regulations (OSHA), Texas Department of
Transportation “Standard Specification for Construction and Maintenance of Highway, Streets,
and Bridges”, Port of Corpus Christi and Contractor’s health safety policies and standards.

Supplier shall assume toward the Contractor all obligations and responsibilities which the
Contractor has assumed toward the Owner under the Contract to the extent such obligations and
liabilities relate to the Supplier’s Work. In case of conflict between the terms of this Subcontract
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Agreement and Contract, the Subcontract Agreement shall control. The Contract has been and
remains available to the Supplier for review via web link:

http://www.txdot.gov/business/partnerships/current-cda’/harbor-bridge/executed-version.html

4.0

e Supplier shall communicate and coordinate all aspects of its works with the
Contractor’s Authorized Representative.

e Supplier shall be responsible for all deliveries to and from the working location
defined by the Contractor’s Authorized Representative.

List of Suppliers

Supplier shall provide lists of all Sub-Supplier s are going to be providing services under
this agreement. Sub-Supplier s are subject to the approval of the Contractor. List provided
below includes all the Sub-Supplier s that will potentially being providing services. In case
a new Sub-Supplier is identify during the execution of the services, Supplier shall request
written approval from Contractor Authorized Representative prior to perform any work.

Sub-Supplier Contact Info

5.0

6.0

7.0

Supplier’s DBE Commitment:
Supplier’s DBE agreed commitment under this agreement is 9%.
Deliverables

e Economical proposal for the scope of the work detailed

e Schedule including the activities to perform the scope of work

Project Execution Plan

Schedule of Work: to be provided by Supplier as part of their proposal. Should include a
narrative detailing: procurement plan, key personnel involved, location, etc. The expected
time frame for delivery of materials is estimated to by mid October 2018.

. Delivery Schedule: Schedule is not completely defined at the time of issuance of this RFQ.

Installation shall be not before 2022. Suppliers are requested to bid at current pricing and
correlate their proposals to public labor and materials indexes (suggested: DOL for labor;
AMM American Metal Market or similar for steel and iron products).

. Availability of spare parts during the operation period: to be provided by Supplier as

part of their proposal.

. Warranty scope: to be provided by Supplier as part of their proposal.
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5. Freight: to be provided by Supplier as part of their proposal.
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