= FLATIRON/DRAGADOS, LLC
m Harbor Bridge Replacement Project RFQ Number: 20-702-RFQ-270
R PACKAGE NAME: SAFETY SUPPLIES - 24
MONTH - MIN/MAX SYSTEM

SCOPE OF WORK
This solicitation covers the request to Provide and Maintain a MinMax System for Safety Supplies
for the US 181 Harbor Bridge Replacement Project in Corpus Christi, Texas.

1.0  Scope of Work

Seller will provide Competitive Pricing on the Price Schedule listed items in this RFQ Package for
a MinMax Inventory System for Safety Supplies. Vendor shall maintain a minimum level of
requested items, as directed by Buyer, not to exceed the maximum level of inventory for the
duration of a minimum 24 Month Period.

Bidder shall provide to Buyer a Quote outlining in detail the type and description of the intended
Min/Max System in which they are proposing to utilize.

References to brand names and/or numbers in the solicitation are not restrictive, but must meet the
same or better quality requirements. While alternate brands and models are acceptable for
substitutions, it is required to clearly identify brand and reference number for any replacement
items.

Buyer may consider or reject any replacement item suggested by the VVendor at its sole discretion.
Items included in the Price Schedule shall be available in Buyer’s warehouse.

Quantities provided in the Price Schedule are merely an estimation of the maximum quantities the
Buyer intends to have regularly in its warehouse. These quantities shall not be considered a
commitment to purchase but merely as an indication to help Bidders to have a “best guess” of the
magnitude of the purchase. Final PO will be issued without quantities, with a total Contract amount
of Not to Exceed (NTE) $500,000.00.

Price for listed items shall be honored for the 24 Month period.

Bidders shall consider freight to Project location with their pricing for each item. No additional
charges for freight shall be charged. Any other additional charges shall also be included in pricing
for each item per Pricing Schedule.

Line Item pricing to remain fixed for the duration of the Agreement, except:

¢ Not sooner than 12 months from the effective date of the Agreement, the awarded Bidder may
request reasonable price adjustment based on yearly escalation or similar reasons, provided
that are documented and supported by manufacturer’s letters, public indexes or similar
documents.

e At any time during the term of the Agreement, but only in case of unexpected and properly
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documented increases requested or imposed by the manufacturer of some or all Materials, the
awarded Bidder shall be entitled to request adjustments to the pricing (e.g., increases caused
by tariffs, unreasonable fluctuations of raw materials costs, ...).

In both cases, the awarded Bidder shall provide 30 day notice of any intended adjustment, and
Buyer may accept it, or propose alternate adjustments.

2.0 Schedule

e Awarded Purchase Order Agreement

e Material Request submitted by Buyer

e Attachment “B” submitted to Seller as required to update inventory
e Reissue RFQ ( Minimum of 24 Months)

3.0  Vendor/Supplier’s DBE Commitment:
DBE participation identified 9%
4.0  Project Execution Plan

1. Delivery Schedule: As needed to provide continual minimum stock.
Warranty Scope: to be provided by Bidder as part of their Quote.
3. Freight: to be provided by Bidder within the Unit Price.
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